



Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, November 16, 2017.

Today, we have ___ ITB 1 RFQuote

1 RFP's 2 Construction bid (s) _____ RFQual

Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read.





LOG SHEET

Project: 2014 CIP Unit 1-3 Water, Sewer & Pavement Improvements Yr3 Contract 9

DEPARTMENT: Water

DATE: November 16, 2017

Company Name

Bid Amount/Signature

1		
2	\$	-
3		-
4	\$	-
5	\$	-
6	\$	-
7	\$	-
8	\$	-
9	\$	-
10	\$	-

Postponed Until
November 30, 2017

Alfonso Meza X1722

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday November 16, 2017



LOG SHEET

Project: Sanitary Sewer Rehabilitation Contract 87

DEPARTMENT: Water

DATE: November 16, 2017

Company Name	Bid Amount/Signature
1 Ark Construction Services	\$ 2,481,017.00
2 Circle C Construction	\$ 2,323,221.00
3 Woody Contractors Inc.	\$ 2,277,453.80
4	\$ -
5	\$ -
6	\$ -
7	\$ -
8	\$ -
9	\$ -
10	\$ -

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday November 16, 2017



LOG SHEET

Project: RFQuote 18-0046 CCTV Software Consulting Training & Support Service

DEPARTMENT: Purchasing

DATE: November 16, 2017

Company Name	Bid Amount/Signature
1	\$ -
2	\$ -
3	\$ -
4	\$ -
5	\$ -
6	\$ -
7	\$ -
8	\$ -
9	\$ -
10	\$ -

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday November 16, 2017



LOG SHEET

Project: **SS 18-0041 Datamatic Software License & Maintenance Agreement**

DEPARTMENT: Purchasing

DATE: November 16, 2017

Company Name	Bid Amount/Signature
1 _____	\$ _____ -
2 _____	\$ _____ -
3 _____	\$ _____ -
4 _____	\$ _____ -
5 _____	\$ _____ -
6 _____	\$ _____ -
7 _____	\$ _____ -
8 _____	\$ _____ -
9 _____	\$ _____ -
10 _____	\$ _____ -

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday November 16, 2017