



Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, March 4, 2021.

Today, we have:

<u> 1 </u> ITB	<u> </u> RFQual
<u> </u> RFP'S	<u> 2 </u> Construction Bid(s)
<u> </u> RFQuote	<u> 3 </u> Total

Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at bid reading. Prices will be verified during evaluations.

Conclusion:

Ladies & Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, March 4, 2021. Thank you for your attention.



<h2>Unknown Bids</h2>

Date: 3/4/2021

Company Name	Company Name:	Bid Number:
1 _____	_____	_____
2 _____	_____	_____
3 _____	_____	_____
4 _____	_____	_____
5 _____	_____	_____
6 _____	_____	_____
7 _____	_____	_____
8 _____	_____	_____
9 _____	_____	_____
10 _____	_____	_____

BIDS ARE ACCEPTED UNTIL 1:30 PM THURSDAY, March 4, 2021.



Project:

ITB 21-0076: Fire Hydrants, Accessories, and Repair Parts

Department: Water

Date: 3/4/2021

Company Name:

Bid Amount:

1 Core & Main	\$ 259,950.00
2	\$
3	\$
4	\$
5	\$
6	\$
7	\$
8	\$
9	\$
10	\$

BIDS ARE ACCEPTED UNTIL 1:30 PM THURSDAY, March 4, 2021.

Megan F
Ext. 2057



Project:

103051: Shoreview Drive Culvert Improvements

Department: TPW

Date: 3/4/2021

<u>Company Name:</u>	<u>Bid Amount:</u>
1 <u>Rebcon Inc</u>	\$ <u>2,786,688.00</u>
2 <u>IBCTX</u>	\$ <u>1,658,900.00</u>
3 <u>FWCC</u>	\$ <u>2,098,070.00</u>
4 <u>Klutz Construction</u>	\$ <u>1,971,973.00</u>
5 <u>McMahon</u>	\$ <u>2,171,375.36</u>
6 _____	\$ _____
7 _____	\$ _____
8 _____	\$ _____
9 _____	\$ _____
10 _____	\$ _____

BIDS ARE ACCEPTED UNTIL 1:30 PM THURSDAY, March 4, 2021.

Michael Wellbaum
Ext. 7343



Project:

102069: Sycamore Creek Relief Interceptor, Phase 3

Department: Water

Date: 3/4/2021

<u>Company Name:</u>	<u>Bid Amount:</u>
1 <u>McKee Utility Contractors</u>	\$ <u>Total 1: \$ 12,783,904</u> <u>Total 2: \$13,022,454</u>
2 <u>Ark Contracting Services</u>	\$ <u>Total 1: \$ 12,327,564.50</u> <u>Total 2: \$11,966,379.50</u>
3 <u>Jackson Construction Ltd</u>	\$ <u>Total 1: \$ 11,743,303.75</u> <u>Total 2: \$ 11,917,593.75</u>
4 <u>Circle C Construction</u>	\$ <u>Total 1: \$13,496,645</u> <u>Total 2: \$ 13,633,495</u>
5 <u>Mountain Cascade</u>	\$ <u>Total 1: \$ 11,683,041</u> <u>Total 2: \$ 11,836,630</u>
6 <u>SJ Louis Construction of Tx Ltd</u>	\$ <u>Total 1: \$ 10,397,580.75</u> <u>Total 2: \$ 10,466,042.07</u>
7 <u>Belt Construction</u>	\$ <u>Total 1: \$ 13,802,170</u> <u>Total 2: \$14,008,346</u>
8 <u>Bar Construction</u>	\$ <u>Total 1: \$ 10,995,649.07</u> <u>Total 2: \$ 11,133,869.07</u>
9 <u>Thalle</u>	\$ <u>Total 1: \$ 9,544,473</u> <u>Total 2: \$ 9,687,177</u>
10 _____	\$ _____

BIDS ARE ACCEPTED UNTIL 1:30 PM THURSDAY, March 4, 2021.

Liam Conlon
Ext. 6824