

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, July 12, 2018.

Today, we have2 ITBRFQuoteRFP's2 Construction bid (s)0 RFQual

Property Bids

Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read.

Conclusion: Ladies & Gentlemen, this concludes the City of Fort Worth's public bid opening for Thursday, July 12, 2018 .

Thank you for your attention.



LOG SHEET

ITB: 18-0172 DEONIZED WATER SERVICE

DEPARTMENT: Water DATE: July 12, 2018

Project:

	Company Name		Bid Amount
1	Suez Treatment Services	_	\$38,903.74
2			\$
3		-	\$
4		-	\$
5		-	\$
		-	
6		-	\$
7		-	\$
8		-	\$
9		-	\$
10			\$

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday, July 12, 2018

JR



LOG SHEET

ITB: 18-0343 VAULT AND SEWER ACCESS

DEPARTMENT: Water DATE: July 12, 2018

Project:

	Company Name		Bid Amount	ıt	
1	Fortiline Waterworks	_	\$113,584.00	Not All Items Bid	
2	Core & Main LP	_	\$151,993.00		
3	Jim Cox Sales Inc	_	\$68,745.00	Not All Items Bid	
4		_	\$		
5		_	\$		
6		_	\$		
7		_	\$		
8		_	\$		
9		_	\$		
10		_	\$		

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday, July 12, 2018

LH



LOG SHEET

	Project: 01957 :	01957: Sanitary Sewer REHAB CONTRACT 91 - Part 1			
	DEPARTMENT: Water				
	DATE: July 12, 2018				
	Company Name	Bid Amount/Bid Bond Recvd on All Bids			
1	Ark Contracting Services	\$5,651,605.10			
2	Woody Contractors	\$4,953,896.84			
3	Circle C Construction	\$4,932,799.07			
4		\$			
5		\$			
6		\$			
7		\$			
8		\$			
9		\$			
10		\$			

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday, July 12, 2018

Rakesh Chaubey / Kristian Sugrim



ſ

LOG SHEET

	Project:	00488: Phase I – Hammond Street And Timothy Road Drainage Improvements And Water & Sanitary Sewer Improvements On Glacier Street And Vermont Street			
	DEPARTN				
	DATE: Ju	ıly 12, 2018			
	Company	y Name		Bid Amount/Bid Bonds Rcvd on all Bids	
1	Ark Cont	tracting Services		\$3,988,257.00	
2		Construction	_	\$3,391,391.00	
3	Woody (Contractors	_	\$2,817,829.45	
4	SJ Louis (Construction of TX	_	\$4,158,874.19	
5	Flow Line	e Construction	_	\$3,508,643.50	
6	Conaster	Construction	_	\$3,323,990.50	
7			_	\$	
8			_	\$	
9			_	\$	
10			_	\$	

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday, July 12, 2018

Mike Bennett