



Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, August 3, 2017.

Today, we have

2 RFP 1 Construction bid (s) 0 ITB

Due to the confidential and negotiable nature of RFP's, only the names of the respondents will be read.

1 ITB Postponed until 8/10/17

1 Construction Bid Postponed until 8/10/17



LOG SHEET

Project: PMD 2017-09: Cattle Barn 1 and Poultry Barn Renovations

DEPARTMENT: Property Mgmt

DATE: August 3, 2017

Company Name

Signature

1 BYRNE Construction Services

2 Key Construction

3 FPI Builders

4 Ridgemont Commercial Construction

5 Imperial Construction

6 Sedalco Construction

7 Muckleroy & Falls

8

9

10

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday August 3, 2017



LOG SHEET

Project: PMD 2014-09: West Patrol Division

DEPARTMENT: Property Mgmt

DATE: August 3, 2017

Company Name

1	K H K Group	1,931,702.00
2	RJM Contractors	1,489,143.00
3	Balfour Beatty	1,472,750.00
4	CMP Commercial Construction	1,488,848.00
5	Cooper General Contractors	1,571,188.00
6	DENCO Construction Specialists	1,609,704.15
7	Azteca Enterprises Inc	1,796,548.00
8	Basecom Construction Services	1,850,000.00
9		
10		

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday August 3, 2017



LOG SHEET

Project: ITB 17-0414: Surveillance Cameras And Equipment

DEPARTMENT: Purchasing

DATE: August 3, 2017

Company Name

Signature

1 Good Sportsman Marketing LLC

2 Saul Mineroff Electronics Inc

3

4

5

6

7

8

9

10

Postponed until
August 10, 2017

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday August 3, 2017



LOG SHEET

Project: 02223: Marine Creek Interceptor Improvements Part 2

DEPARTMENT: Water

DATE: August 3, 2017

Company Name

Signature

1	
2	
3	
4	
5	
6	
7	
8	
9	
10	

Postponed until
August 10, 2017

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday August 3, 2017



LOG SHEET

Project: 01333: Village Creek Drainage Basin Main 325 Parallel Relief Sewer Part 1

DEPARTMENT: Water

DATE: August 3, 2017

Company Name	Bid Amount
1 ARK Contracting Services	1,885,898.00
2 Condie Construction Company	1,399,816.00
3 SJ Louis Construction of Texas LTD	1,367,533.00
4 Mountain Cascade of Texas LLC	1,215,510.00
5 Circle C Construction	1,452,077.00
6 Thalle Construction Company	1,905,506.22
7	
8	
9	
10	

BIDS ARE ACCEPTED UNTIL 1:30 PM Thursday August 3, 2017

Conclusion: Ladies & Gentlemen, this concludes the City of Fort Worth's public bid opening for Thursday, August 3, 2017.

Thank you for your attention.