

Bid Opening – All Electronic

(At 2:00 PM, Show the Molly Logo on screen, start reading the script, and start recording)

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, June 6, 2024. Today we have:

___ ITB/IFB

___ RFP

___ RFQualifications

__2__ Construction Bid(s)

___ Property Sale

___ Total Bids to Open

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at the bid reading. Prices will be verified during evaluations.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.

We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received. *(Pause recording and start opening the bids and copying them to the Excel file. After all bids are copied, Resume recording, start sharing the Excel file, and read the bids)*

The bidder names and amounts will not be displayed as bids are read, these will be posted on the City's website within 1 business day.

Ref. #	Project	Department	Type	Owner	Schedule
24-0207	CMAR - Construction Manager-at-Risk 200 Texas Street Renovations and Parking Garage	Property Management	ITB	Sadie Ishmael	< 1
24-0212	PW - 103414-2 Walnut Creek Sanitary Sewer Interceptor Extension Phase 2	Water	Water	April Rose Escamilla	< 1

Conclusion:

Ladies and Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, June 6, 2024. Thank you for your attention.

PMD 24-0207 CMAR - Construction Manager-at-Risk 200 Texas Street Renovations and Parking Garage

Supplier	Pre-Construction Cost	Construction Management Cost
Batson Cook Construction	\$25,000.00	\$667,000.00
HJ Russell & Company	\$207,100.00	\$922,744.00
HM & MF, Ltd., d/b/a Muckleroy & Falls	\$50,000.00	\$637,567.00
McCarthy Building Companies	\$88,000.00	\$26,000,000.00
SpawGlass Contractors	\$402,173.00	\$937,275.00
Thos. S. Byrne, Inc.	\$35,000.00	\$767,000.00

24-0212 PW - 103414-2 Walnut Creek Sanitary Sewer Interceptor Extension Phase 2

Supplier	Total Bid Amount
ACADIA SERVICES LLC	\$3,511,094.00
Belt Construction of Texas	\$3,988,724.00
Jackson Construction, Ltd.	\$2,792,412.00
Mountain Cascade of Texas, LLC	\$3,529,308.00
S.J. Louis Construction of Texas	\$5,524,203.00