Bid Opening – All Electronic

(At 2:00 PM, Show the Molly Logo on screen, start reading the script, and start recording)

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, March 14, 2024. Today we have:

2	_ ITB/IFB
2	_RFP
1	_ RFQualifications
4	_ Construction Bid(s)
	Property Sale
	Total Bids to Open

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at the bid reading. Prices will be verified during evaluations.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.

We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received. (Pause recording and start opening the bids and copying them to the Excel file. After all bids are copied, Resume recording, start sharing the Excel file, and read the bids)

The bidder names and amounts will not be displayed as bids are read, these will be posted on the City's website within 1 business day.

Ref. #	Project	Department	Type	Owner	Schedule
24-				Charles	
0117	ITB RV Rentals	Fire	ITB	Benson	< 1
24-	ITB Explosive Storage			Martha	
0142	Magazine	Police	ITB	Lopez	< 1

		Transportation			
24-	P W Open Space Trail	and Public		Brandi	
0110	Design & Construction	Works	RFP	Kelp	< 1
24-	RFP Organics Waste	Environmental		Sarah	
0133	Processing Services	Services	RFP	Czechowicz	< 1
	PW - 105387 RFQ -				
	Water and Wastewater				
2.4	Impact Fee				
24-	1	11 7 4	DEO	1 1' D	. 1
0140	D1 1D 1	Water	RFQ	Julie Perez	< 1
24-	Playground Replacement	Park and	TEND	Patrick	. 1
0105	at 8 Parks	Recreation	ITB	Vicknair	< 1
	PW Park Vista	_			
	Boulevard	Transportation			
24-	Improvements, City	and Public		Andrea	
0132	Project	Works	ITB	Munoz	< 1
24-	RFP Organics Waste	Environmental		Sarah	
0133	Processing Services	Services	RFP	Czechowicz	< 1
	PW - 105387 RFQ -				
	Water and Wastewater				
24-	Impact Fee				
0140		Water	RFQ	Julie Perez	< 1
0140	PW - Meadowbrook Golf	vvatci	KI'Q	Julie Felez	<u> </u>
24-	Course Maintenance	Droporty		Juan	
0146		Property	ITB	Serrano	< 1
0140	Facility CMAR Construction	Management	1111	Serrano	<u> </u>
24	CMAR - Construction	D 4		_	
24-	Manager-at-Risk Fire	Property	ITD	Juan	_ 1
0148	Station Co	Management	ITB	Serrano	< 1

Conclusion:

Ladies and Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, March 14, 2024. Thank you for your attention.

Bid Opening – Some in Hard Copy

(At 2:00 PM, Show the Molly Logo on screen, start reading the script, and start recording)

Good afternoon. Welcome to the City of Fort Worth public bid opening for
Thursday, March 14, 2024. Today we have:
ITB/IFB
RFP
RFQualifications
Construction Bid(s)
Property Sale
Total Bids to Open

All Bids issued before January 1, 2024, were subject to the City's former bid process of collecting hard copies of bid responses. Accordingly, these bids will be read first. After that, all other bids in the Bonfire system will be read.

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at the bid reading. Prices will be verified during evaluations.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.

We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received.

(Pause recording and start opening paper and Bonfire bids. Prepare the paper bid summary sheets. Copy all Bonfire bids to the Excel file. After that, Resume recording and start reading paper bids. After completing paper bids, start sharing the Excel file, handover recorder, and reading Bonfire bids)

Ref. #	Project	Department	Type	Owner	Schedule
	IFB Bid Opening Testing	Financial			
<mark>24-</mark>	1/9/2024 Overhead Door	Management		Charles	
<mark>0078</mark>	Repair	Services	<mark>IFB</mark>	Benson	< 1

Conclusion:

Ladies & Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, March 14, 2024. Thank you for your attention.

24-0117 ITB RV Rentals

* Means not all items bid on



ed ⊙	Lowest	DFW RV Rentals LLC ★ ② ① ☑	Sportsman's RV Rentals ★ ② ① ☑
\$0.00	\$39,200.00	* \$5,000.00	\$39,720.00
0 / 5	-	0	0

24-0148 CMAR - Construction Manager-at-Risk Fire Station Community Center - Addition & Renovation

w

Supplier	Pre-Construction Cost	Construction Management Cost
Batson Cook Construction	\$25,000.00	\$7,000,000.00
HJ Russell & Company	\$10,000.00	\$206,500.00
HM & MF, Ltd., d/b/a Muckleroy & Falls	\$10,000.00	\$171,513.00
Modern Contractors	\$3,500.00	\$245,000.00

24-0146 PW - Meadowbrook Golf Course Maintenance Facility

Supplier	Bottom Line Price
308 Construction	\$1,649,814.91
A&C Construction, Inc.	\$1,411,000.00
CGC General Contractors, Inc.	\$1,129,000.00
CMP Commercial Const	\$2,015,720.00
Falkenberg Construction	\$1,569,087.00

24-0132 PW Park Vista Boulevard Improvements, City Project No. 103281

Supplier	Bottom Line Pricing (Please enter total bid value.)
DDM Construction Corp.	\$4,280,382.50
GRod Construction LLC.	\$4,410,862.50
Jackson Construction, Ltd.	\$4,613,433.00
Mario sinacola & Sons Excavating, Inc.	\$5,520,908.67
McClendon Construction Company, Inc	\$3,881,916.75
McMahon Contracting	\$3,909,771.51
Ragle Inc.	\$4,942,004.45
XIT Paving and Construction INC	\$4,414,433.00

24-0105 PLAYGROUND REPLACEMENT AT 8 PARKS

Supplier	Total Base Bid Price for 8 Playgrounds
Cole Construction, Inc.	\$1,996,562.86
Harper Smith & Associates	\$2,598,049.71
L. J. Design & Construction LLC	\$2,202,932.90
Northstar Construction, LLC	\$2,095,977.00
Tegrity Contractors Inc.	\$2,308,777.00

24-0140 RFQ - PW - 105387 RFQ - Water and Wastewater Impact Fee Study

Supplier

Freese and Nichols, Inc. 🗹

24-0133 RFP Organics Waste Processing Services

Supplier

THE LETCO GROUP, LLC 🗹

The Organic Recycler 🗹

24-0110 PW Open Space Trail Design & Construction

No bids received

24-0142 ITB Explosive Storage Magazine

