



Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, July 23, 2020

Today, we have:

<u>1</u>	ITB	<u> </u>	RFQual
<u>1</u>	RFP'S	<u>2</u>	Construction Bid(s)
<u> </u>	RFQuote	<u>4</u>	Total

Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at bid reading. Prices will be verified during evaluations

Conclusion:

Ladies & Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, July 23, 2020. Thank you for your attention.



Project:

20-0172: RFP Health Center Marketing

Department: HR

Date: 7/23/2020

Company Name:

Bid Amount:

1 <u>Oracle Media Group dba High Five Marketing Partn</u>	11 _____
2 <u>Traffik</u>	12 _____
3 <u>ABI</u>	13 _____
4 <u>PHM Partners</u>	14 _____
5 _____	15 _____
6 _____	16 _____
7 _____	17 _____
8 _____	18 _____
9 _____	19 _____
10 _____	20 _____

BIDS ARE ACCEPTED UNTIL 1:30PM THURSDAY, July 23, 2020.

John Padinjaravila Baby



Project:

20-0189: ITB - Excavating Equipment

Department: Fleet

Date: 7/23/2020

Company Name:

Bid Amount:

1 RDO Equipment	\$ 292,962.80
2 Technology International, Inc.	\$ 465,815.00
3 Holt Texas, Ltd	\$ 333,686.91
4 ASCO Equipment	\$ 139,764.08 Not All Item
5	\$
6	\$
7	\$
8	\$
9	\$
10	\$

BIDS ARE ACCEPTED UNTIL 1:30PM THURSDAY, July 23 2020.

Laurena Hamilton



Project:

100261: Northside Ii 30-Inch Water Transmission, Part 2

Department: Water

Date: 7/23/2020

Company Name:

Bid Amount:

1 _____

\$ _____

2 _____

\$ _____

3 _____

\$ _____

4 _____

\$ _____

5 _____

\$ _____

6 _____

\$ _____

7 _____

\$ _____

8 _____

\$ _____

9 _____

\$ _____

10 _____

\$ _____

NO BIDS RECEIVED

BIDS ARE ACCEPTED UNTIL 1:30PM THURSDAY, July 23 2020.

Scott Taylor



Project:

101635: North Hill Lane & Greenfield Road Drainage Improvements

Department: TPW

Date: 7/23/2020

Company Name:

Bid Amount:

1	_____	\$	_____
2	_____	\$	_____
3	_____	\$	_____
4	_____	\$	_____
5	_____	\$	_____
6	_____	\$	_____
7	_____	\$	_____
8	_____	\$	_____
9	_____	\$	_____
10	_____	\$	_____

Postponed until July 30, 2020

BIDS ARE ACCEPTED UNTIL 1:30PM THURSDAY, July 23, 2020.

Michael Wellbaum



Project:

101655: Sycamore Community Center Renovation

Department: Prop Man

Date: 7/23/2020

Company Name:

Bid Amount:

1 <u>M-Co Construction, Inc.</u>	\$ <u>992,179.17</u>
2 <u>Jackson Construction</u>	\$ <u>1,260,700.00</u>
3 <u>Woody Contractors</u>	\$ <u>969,172.88</u>
4 <u>Reliable Paving, Inc.</u>	\$ <u>925,172.88</u>
5 <u>FNH Construction, LLC</u>	\$ <u>1,275,252.00</u>
6 _____	\$ _____
7 _____	\$ _____
8 _____	\$ _____
9 _____	\$ _____
10 _____	\$ _____

BIDS ARE ACCEPTED UNTIL 1:30PM THURSDAY, July 23, 2020

Brian Glass