## **Bid Opening – All Electronic**

(At 2:00 PM, Show the Molly Logo on screen, start reading the script, and start recording)

Good afternoon. Welcome to the City of Fort Worth public bid opening for Thursday, March 14, 2024. Today we have:

_2_	_ ITB/IFB			
_2_	_ RFP			
_1_	_ RFQualifications			
_4_	_ Construction Bid(s)			
Property Sale				
	Total Bids to Open			

By unsealing today's bids, we will be reading Bidder's names and revealing pricing on the appropriate bids. Due to the confidential and negotiable nature of RFP's & RFQualifications, only the names of the respondents will be read. Bid amounts have not been verified at the bid reading. Prices will be verified during evaluations.

Additionally, opening a bid does not guarantee the responsiveness, responsibility, or qualification of the bidder. Decisions regarding responsiveness, responsibility, and whether a vendor is qualified will be made during the evaluation process.

We are starting the bid opening process and will now unseal the responses for today's bids. We will provide an update in ten minutes if we haven't started reading the bids that were received. (Pause recording and start opening the bids and copying them to the Excel file. After all bids are copied, Resume recording, start sharing the Excel file, and read the bids)

The bidder names and amounts will not be displayed as bids are read, these will be posted on the City's website within 1 business day.

Ref. #	Project	Department	Type	Owner	Schedule
24-				Charles	
0117	ITB RV Rentals	Fire	ITB	Benson	< 1
24-	ITB Explosive Storage			Martha	
0142	Magazine	Police	ITB	Lopez	< 1

		Transportation			
24-	P W Open Space Trail	and Public		Brandi	
0110	Design & Construction	Works	RFP	Kelp	< 1
24-	RFP Organics Waste	Environmental		Sarah	
0133	Processing Services	Services	RFP	Czechowicz	< 1
	PW - 105387 RFQ -				
	Water and Wastewater				
2.4	Impact Fee				
24-	1	<b>11</b> 7 4	DEO	1 1' D	. 1
0140	D1 1D 1	Water	RFQ	Julie Perez	< 1
24-	Playground Replacement	Park and	TEND	Patrick	. 1
0105	at 8 Parks	Recreation	ITB	Vicknair	< 1
	PW Park Vista	_			
	Boulevard	Transportation			
24-	Improvements, City	and Public		Andrea	
0132	Project	Works	ITB	Munoz	< 1
24-	RFP Organics Waste	Environmental		Sarah	
0133	Processing Services	Services	RFP	Czechowicz	< 1
	PW - 105387 RFQ -				
	Water and Wastewater				
24-	Impact Fee				
0140	_	Water	RFQ	Julie Perez	< 1
0140	PW - Meadowbrook Golf	vvalci	KI'Q	Julie Pelez	<u> </u>
24-	Course Maintenance	Droporty		Juan	
0146		Property	ITB	Serrano	< 1
0140	Facility  CMAR Construction	Management	1111	Serrano	<u> </u>
24	CMAR - Construction	D 4		_	
24-	Manager-at-Risk Fire	Property	ITD	Juan	_ 1
0148	Station Co	Management	ITB	Serrano	< 1

## Conclusion:


Ladies and Gentlemen, this concludes the City of Fort Worth's Public bid opening for Thursday, March 14, 2024. Thank you for your attention.

#### 24-0117 ITB RV Rentals

### \* means not all items bid on

)	#	<u> </u>	Item	•	Selected ⊙	Lowest	DFW RV Rentals  LLC  ★ ② ⊕ □	Sportsman's RV Rentals ★ ② ⊕ ☑
					\$0.00	\$39,200.00	<b>*</b> \$5,000.00	\$39,720.00
					0 / 5	-	0	0

# **24-0142 ITB Explosive Storage Magazine**



# 24-0110 PW Open Space Trail Design & Construction

No bids received

# **24-0133 RFP Organics Waste Processing Services**

### Supplier

THE LETCO GROUP, LLC 2

The Organic Recycler 🗹

## 24-0140 RFQ - PW - 105387 RFQ - Water and Wastewater Impact Fee Study

Supplier

Freese and Nichols, Inc. 🗷

### 24-0105 PLAYGROUND REPLACEMENT AT 8 PARKS

 Supplier
 Total Base Bid Price for 8 Playgrounds

 Cole Construction, Inc.
 \$1,996,562,86

 Harper Smith & Associates
 \$2,598,049,71

 L. J. Design & Construction LC
 \$2,202,932,90

 Northstar Construction, LC
 \$2,095,977.00

 Tegrity Contractors Inc.
 \$2,308,777.00

#### 24-0132 PW Park Vista Boulevard Improvements, City Project No. 103281

Supplier	Bottom Line Pricing (Please enter total bid value.)
DDM Construction Corp.	\$4,280,382.50
GRod Construction LLC.	\$4,410,862.50
Jackson Construction, Ltd.	\$4,613,433.00
Mario sinacola & Sons Excavating, Inc.	\$5,520,908.67
McClendon Construction Company, Inc	\$3,881,916.75
McMahon Contracting	\$3,909,771.51
Ragle Inc.	\$4,942,004.45
XIT Paving and Construction INC	\$4,414,433.00

## 24-0146 PW - Meadowbrook Golf Course Maintenance Facility

 Supplier
 Bottom Line Price

 308 Construction
 \$1,649,814.91

 A&C Construction, Inc.
 \$1,411,000.00

 CGC General Contractors, Inc.
 \$1,129,000.00

 CMP Commercial Const
 \$2,015,720.00

 Falkenberg Construction
 \$1,569,087.00

#### 24-0148 CMAR - Construction Manager-at-Risk Fire Station Community Center - Addition & Renovation

-

Supplier	Pre-Construction Cost	Construction Management Cost
Batson Cook Construction	\$25,000.00	\$7,000,000.00
HJ Russell & Company	\$10,000.00	\$206,500.00
HM & MF, Ltd., d/b/a Muckleroy & Falls	\$10,000.00	\$171,513.00
Modern Contractors	\$3,500.00	\$245,000.00